2025 MANCHESTER TOWNSHIP AGREEMENT

THIS AGREEMENT, made and entered into this 30th day of April, 2025, by and between the Township Board of Manchester Township ("Manchester Township"), Washtenaw County, and the Board of Washtenaw County Road Commissioners ("WCRC").

WHEREAS, Manchester Township desires that certain improvements be made upon the local roads in the Township of Manchester, and

WHEREAS, proper authority is provided to the parties of the agreement under the provisions in Act 51 of Public Acts of 1951 as amended,

IT IS NOW THEREFORE AGREED, the WCRC will accomplish the improvements as specified herein, all in accordance with the standards of the Board of Washtenaw County Road Commissioners,

IT IS FURTHER AGREED, Manchester Township shall pay WCRC for the actual project costs incurred for the project; and

IT IS FURTHER AGREED, the WCRC will submit an invoice to the Township on July 1, 2025, for 50% of the estimated project costs. Following project completion and final accounting of the project costs, WCRC will submit the final invoice for the actual remaining unpaid costs. The final invoice shall provide supporting detail and information, which reasonably identifies the actual project costs incurred by WCRC. The Township agrees to remit payment within 30 days from receipt of WCRC invoices.

Schleweis Road, Boetger Road to Bowens Road
Work to include shaping the existing surface, and the application of 4" of 23A Limestone (C.I.P.) (approximately 4,900 tons) with associated dust control and project restoration.

Estimated total project cost:	$	128,000.00

AGREEMENT SUMMARY

2025 LOCAL ROAD PROGRAM		
Schleweis Road, Boetger Road to Bowens Road	$	128,000.00
Subtotal	$	128,000.00
Less WCRC 2025 Local Matching Funds	$	64,000.00
ESTIMATED AMOUNT TO BE PAID BY MANCHESTER TOWNSHIP UNDER THIS AGREEMENT DURING 2025:	$	64,000.00

2025 Manchester Township Agreement

MANCHESTER TOWNSHIP:

Ron Milkey, Supervisor

Danell Proctor, Clerk

WASHTENAW COUNTY ROAD COMMISSION

Barbara Fuller Digitally signed by Barbara Fuller Date: 2025.05.20 16:07:59 -04'00'

Barbara Ryan Fuller, Chair

Digitally signed by Matthew MacDonell Date: 2025.05.21 16:33:06 -04'00'

Matthew MacDonell, Managing Director