

BIDS RECEIVED FOR ROADSIDE MOWING SERVICES

DATE: 03/24/21

		BIDDERS	
		KBK Landscaping	
2021			
ITEM	C/L MILES	UNIT	TOTAL
EARLY SUMMER PAVED ROADS	1295.04	\$ 200.00	\$ 259,008.00
LATE SUMMER PAVED ROADS	1295.04	\$ 200.00	\$ 259,008.00
OPTIONAL EXTRA-WIDTH MOWING	-	\$ 200.00	\$ 200.00
TOTAL BID 2021			518,016.00
2022			
ITEM	C/L MILES	UNIT	TOTAL
EARLY SUMMER PAVED ROADS	1295.04	\$ 210.00	\$ 271,958.40
LATE SUMMER PAVED ROADS	1295.04	\$ 210.00	\$ 271,958.40
OPTIONAL EXTRA-WIDTH MOWING	-	\$ 210.00	\$ 210.00
TOTAL BID 2022			543,916.80
2023			
ITEM	C/L MILES	UNIT	TOTAL
EARLY SUMMER PAVED ROADS	1295.04	\$ 220.00	\$ 284,908.80
LATE SUMMER PAVED ROADS	1295.04	\$ 220.00	\$ 284,908.80
OPTIONAL EXTRA-WIDTH MOWING	-	\$ 220.00	\$ 200.00
TOTAL BID 2023			569,817.60
TOTAL BID ALL THREE YEARS			\$ 1,631,750.40
		Surety Bond	5% of bid amount

		Last Year KBK	
2018			
ITEM	C/L MILES	UNIT	TOTAL
EARLY SUMMER PAVED ROADS	570.44	\$ 64.00	\$ 36,508.16
MID SUMMER UNPAVED ROADS	724.60	\$ 68.00	\$ 49,272.80
LATE SUMMER PAVED ROADS	570.44	\$ 64.00	\$ 36,508.16
OPTIONAL EXTRA-WIDTH MOWING	-	\$ 110.00	\$ 110.00
TOTAL BID 2018			\$ 122,289.12
2019			
ITEM	C/L MILES	UNIT	TOTAL
EARLY SUMMER PAVED ROADS	570.44	\$ 66.00	\$ 37,649.04
MID SUMMER UNPAVED ROADS	724.60	70.00	\$ 50,722.00
LATE SUMMER PAVED ROADS	570.44	66.00	\$ 37,649.04
OPTIONAL EXTRA-WIDTH MOWING	-	120.00	120.00
TOTAL BID 2019			\$ 126,020.08
2020			
ITEM	C/L MILES	UNIT	TOTAL
EARLY SUMMER PAVED ROADS	570.44	\$ 68.00	\$ 38,789.92
MID SUMMER UNPAVED ROADS	724.60	72.00	\$ 52,171.20
LATE SUMMER PAVED ROADS	570.44	68.00	\$ 38,789.92
OPTIONAL EXTRA-WIDTH MOWING	-	130.00	130.00
TOTAL BID 2020			\$ 129,751.04
TOTAL BID ALL THREE YEARS			